DOT_RGGBO5

PS&E JOB NO: 98A084
CONTRACT NO: 005597
VERSI ON NO : 2

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L2924

BI DS OPENED ON : Mar 31 1999

AWARDED ON : Apr 2 1999

HAWY CSROLL e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR11 MOWAT CONSTRUCTI ON COMPANY PCT CONSTRUCTI ON | NC. C. A. CAREY CORP.
mLIlZZB\Ié: S'GQ"STY AND REST AREA VICINIT 20210 142ND AVE NE 7400 THI RD AVE S 537 NW LOCUST ST
084084 PO BOX 1330 PO BOX 1006
PROJECT WOODI NVI LLE WA 98072133( SEATTLE WA 981084143 | SSAQUAH WA 980271006
COUNTY(S) : SKAGI T CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100134
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S.
85, 000. 00 77, 000. 00 85, 984. 66 90, 000. 00
2 REMOVI NG PORTI ON OF EXI STI NG STRUCTURE
L.S.
15, 000. 00 12, 500. 00 31, 335. 65 37, 000. 00
3 REMOVI NG BEAM GUARDRAI L
148. 0000 w 20. 0000 25. 0000 21. 2000 10. 0000
2, 960. 00 3, 700. 00 3,137.60 1, 480. 00
STRUCTURE
4 STRUCTURE EXCAVATI ON CLASS A | NCL. HAUL
363. 5000 s 30. 0000 38. 0000 32.8800 150. 0000
10, 905. 00 13, 813. 00 11, 951. 88 54, 525. 00
5 SHORI NG OR EXTRA EXCAVATION CL. A
L.S.
32, 000. 00 6, 500. 00 19, 864. 41 37, 000. 00
6 SHORI NG OR EXTRA EXCAVATION CL. A FOR SHAFT
L.S.
8, 000. 00 10. 00 4,840. 87 3, 000. 00
7 SO L/ ROCK EXCAVATI ON FOR SHAFT | NCL. HAUL
30. 0000 s 1, 000. 0000 920. 0000 914. 6300 2,300. 0000
30, 000. 00 27, 600. 00 27, 438. 90 69, 000. 00
8  FURNI SHI NG AND PLACI NG TEMP. CASI NG FOR 915 DI AM SHAFT
22.0000 w 500. 0000 220. 0000 317. 7000 150. 0000
11, 000. 00 4,840. 00 6, 989. 40 3, 300. 00
9  CSL ACCESS TUBE
90. 0000 w 10. 0000 26. 0000 115. 5300 30. 0000
900. 00 2, 340. 00 10, 397. 70 2,700. 00
10 FORCE ACCOUNT REMOVI NG OBSTRUCTI ONS
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
11 ST. REINF. BAR FOR SHAFT
6515. 0000 kg 1. 2500 2. 5000 2. 0300 1. 4000
8, 143.75 16, 287. 50 13, 225. 45 9,121. 00
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Bl D TABULATI ON REPORT

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

PS&E JOB NO: 98A084 REVI SION NO : 1 Bl DS OPENED ON : Mar 31 1999
CONTRACT NO: 005597 REGON NO : 1 AWARDED ON : Apr 2 1999
VERSI ON NO : 2 WORK ORDER# : 0OL2924
HAWY CSROLL e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR11 MOWAT CONSTRUCTI ON COMPANY PCT CONSTRUCTI ON | NC. C. A. CAREY CORP.
mLIlZZB\Ié: S'GQ"STY AND REST AREA VICINIT 20210 142ND AVE NE 7400 THI RD AVE S 537 NW LOCUST ST
084084 PO BOX 1330 PO BOX 1006
PROJECT WOODI NVI LLE WA 98072133( SEATTLE WA 981084143 | SSAQUAH WA 980271006
COUNTY(S) : SKAGI T CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 100134
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
STRUCTURE
12 CONC. CLASS 28 FOR SHAFT
30. 0000 s 500. 0000 215. 0000 226. 7000 850. 0000
15, 000. 00 6, 450. 00 6, 801. 00 25, 500. 00
13 DEFI Cl ENT STRENGTH CONC. PRI CE ADJUSTMENT
CALC
2.00 2.00 2.00 2.00
14 SUPERSTRUCTURE - HALF BRIDGE MP 11.87
L.S.
215, 000. 00 153, 000. 00 87, 258. 00 72, 000. 00
15 SUPERSTRUCTURE - HALF BRIDGE MP 11.91
L.S.
113, 000. 00 100, 000. 00 107, 430. 14 140, 000. 00
SURFACI NG
16 CRUSHED SURFACI NG BASE COURSE
40. 0000 t 22.0000 35. 0000 44,2600 35. 0000
880. 00 1, 400. 00 1,770. 40 1, 400. 00
LI QUI D ASPHALT
17 ASPHALT FOR TACK COAT
0. 0700 t 1, 000. 0000 1, 000. 0000 5, 569. 2000 3, 000. 0000
70. 00 70. 00 389. 84 210. 00
ASPHALT CONCRETE PAVEMENT
18 CRACK SEALI NG
EST.
2, 000. 00 2, 000. 00 2, 000. 00 2, 000. 00
19 PLANI NG BI TUM NOUS PAVEMENT
505. 0000 e 19. 2500 4.5000 12. 8500 15. 0000
9,721.25 2,272.50 6, 489. 25 7,575. 00
20 ASPHALT CONC. PAVEMENT CL. B PG 58-2:
54. 0000 t 50. 0000 86. 0000 240. 9800 140. 0000
2, 700. 00 4, 644.00 13,012. 92 7,560. 00
21 LONG TUDI NAL JOI NT SEAL
126. 0000 w 10. 0000 32. 0000 8. 6600 30. 0000
1, 260. 00 4,032.00 1,091. 16 3, 780. 00
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PS&E JOB NO: 98A084 REVI SION NO : 1 Bl DS OPENED ON : Mar 31 1999
CONTRACT NO: 005597 REGON NO : 1 AWARDED ON : Apr 2 1999
VERSI ON NO : 2 WORK ORDER# : 0OL2924
HAWY CSROLL e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR11 MOWAT CONSTRUCTI ON COMPANY PCT CONSTRUCTI ON | NC. C. A. CAREY CORP.
mLIlZZB\Ié: S'GQ"STY AND REST AREA VICINIT 20210 142ND AVE NE 7400 THI RD AVE S 537 NW LOCUST ST
084084 PO BOX 1330 PO BOX 1006
PROJECT WOODI NVI LLE WA 98072133( SEATTLE WA 981084143 | SSAQUAH WA 980271006
COUNTY(S) : SKAGI T CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 100134
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
22 SEEDI NG AND FERTI LI ZI NG BY HAND
200. 0000 e 4. 0000 4. 2500 2.7200 5. 0000
800. 00 850. 00 544. 00 1, 000. 00
23 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
15, 000. 00 15, 000. 00 15, 000. 00 15, 000. 00
TRAFFI C
24 BEAM GUARDRAIL TYPE 1 - 3.3 M LONG POST
15. 5000 w 120. 0000 88. 0000 856. 8000 50. 0000
1, 860. 00 1, 364. 00 13, 280. 40 775. 00
25 BEAM GUARDRAI L TYPE 1 ( MOD)
107. 0000 w 120. 0000 190. 0000 1. 3700 55. 0000
12, 840. 00 20, 330. 00 146. 59 5, 885. 00
26 BEAM GUARDRAI L TRANSI TI ON SECTI ON TYPE 1
2.0000 EACH 2, 000. 0000 3, 900. 0000 1, 445. 8500 1, 500. 0000
4, 000. 00 7, 800. 00 2,891.70 3, 000. 00
27 BEAM GUARDRAI L SRT TERM NAL
2.0000 EACH 2, 000. 0000 1, 650. 0000 2,008. 1300 2,200. 0000
4, 000. 00 3, 300. 00 4,016. 26 4, 400. 00
28 CAST-| N-PLACE CONC. BARRI ER
14. 8000 w 350. 0000 385. 0000 366. 2700 280. 0000
5, 180. 00 5, 698. 00 5, 420. 80 4,144.00
29  CAST-I N- PLACE CONC. BARRI ER W TH SLAB
8. 7000 w 400. 0000 675. 0000 911. 1700 560. 0000
3, 480. 00 5,872.50 7,927.18 4,872.00
30 FLEXI BLE GUI DE POST
7.0000 EACH 25. 0000 31. 0000 53. 5500 30. 0000
175. 00 217.00 374.85 210. 00
31 PAINT STRI PE
450. 0000 w 4. 0000 2. 0000 1. 7700 2. 0000
1, 800. 00 900. 00 796. 50 900. 00
32 PLASTI C DRAI NAGE MARKI NG
2.0000 EACH 55. 0000 35. 0000 112. 2000 120. 0000
110. 00 70. 00 224. 40 240. 00
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HAWY CSROLL e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR11 MOWAT CONSTRUCTI ON COMPANY PCT CONSTRUCTI ON | NC. C. A. CAREY CORP.
mLIlZZB\Ié: S'GQ"STY AND REST AREA VICINIT 20210 142ND AVE NE 7400 THI RD AVE S 537 NW LOCUST ST
084084 PO BOX 1330 PO BOX 1006
PROJECT WOODI NVI LLE WA 98072133( SEATTLE WA 981084143 | SSAQUAH WA 980271006
COUNTY(S) : SKAGI T CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100262 CONTRACTOR NUMBER : 100134
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
33 RAI SED PAVEMENT MARKER TYPE 2
0.1200 HUND 4,800. 0000 1, 100. 0000 2,142. 0000 2, 400. 0000
576. 00 132. 00 257.04 288. 00
34 PERMANENT SI GNI NG
L.S.
900. 00 600. 00 5, 355. 00 1, 500. 00
35 TYPE Il BARRI CADE
4. 0000 EACH 250. 0000 315. 0000 155. 3000 100. 0000
1, 000. 00 1, 260. 00 621. 20 400. 00
36 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
3, 000. 00 2, 500. 00 7,282.80 3, 000. 00
37 TRAFFI C CONTROL LABOR
3800. 0000 HR 32.0000 28. 0000 32. 4000 35. 0000
121, 600. 00 106, 400. 00 123, 120. 00 133, 000. 00
38 TRAFFI C CONTROL VEHI CLE
80. 0000 DAY 50. 0000 35. 0000 58. 9100 65. 0000
4, 000. 00 2, 800. 00 4,712.80 5, 200. 00
39 PORTABLE CHANGEABLE MESSAGE SI GN
2.0000 EACH 5, 000. 0000 3, 650. 0000 5, 355. 0000 5, 800. 0000
10, 000. 00 7,300. 00 10, 710. 00 11, 600. 00
40 OPERATI ON OF PORTABLE CHANGEABLE NMESSAGE S| GN
3360. 0000 HR 3. 0000 1. 0000 7. 5000 5. 0000
10, 080. 00 3, 360. 00 25, 200. 00 16, 800. 00
41 TRAFFI C CONTROL SUPERVI SOR
1088. 0000 HR 36. 0000 45. 0000 34.2700 35. 0000
39, 168. 00 48, 960. 00 37, 285.76 38, 080. 00
42 CONSTRUCTI ON SI GNS CLASS A
6. 1200 e 135. 0000 275. 0000 128. 4500 150. 0000
826. 20 1, 683. 00 786. 11 918. 00
43  DETOUR SI GNI NG
L.S.
19, 500. 00 13, 000. 00 5, 890. 50 10, 000. 00
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PS&E JOB NO: 98A084
CONTRACT NO: 005597
VERSI ON NO : 2

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

REVISION NO : 1
REGON NO :1
WORK ORDER# : 0L2924

BI DS OPENED ON : Mar 31 1999

AWARDED ON : Apr 2 1999

HAWY CSROLL e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE © SR11 MOWAT CONSTRUCTI ON COMPANY PCT CONSTRUCTI ON | NC. C. A. CAREY CORP.
mLIlZZB\Ié: S'GQ"STY AND REST AREA VICINIT 20210 142ND AVE NE 7400 THI RD AVE S 537 NW LOCUST ST
084084 PO BOX 1330 PO BOX 1006
PROJECT WOODI NVI LLE WA 98072133( SEATTLE WA 981084143 | SSAQUAH WA 980271006
COUNTY(S) : SKAGI T CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : CONTRACTOR NUMBER : 100134
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
44 STRUCTURE SURVEYI NG
L.S.
17, 000. 00 3, 800. 00 1, 285. 20 15, 000. 00
45  DEBRI'S REMOVAL | NCL. HAUL
267.0000 s 17. 0000 55. 0000 24.2000 60. 0000
4,539. 00 14, 685. 00 6, 461. 40 16, 020. 00
46  ROCK SCALI NG
60. 0000 HR 300. 0000 325. 0000 396. 2700 400. 0000
18, 000. 00 19, 500. 00 23, 776. 20 24, 000. 00
47 FORCE ACCOUNT REPAI R OR REPLACE DAMAGED | TEMS
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
48 ROADSI DE CLEANUP
EST.
20, 000. 00 20, 000. 00 20, 000. 00 20, 000. 00
49 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
50 CREDI T/DEBITS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
CONTRACT TOTAL $912, 975. 20 $775, 841. 50 $794, 776. 92 $933, 384. 00



